Burbank Community Services Building
Comparable Construction Cost Analysis

Attachment 2

Cost PSF (gross)

$400.45

CSB Comparable Projects - Bid Prices Burbank CSB

Project Cost PSF (gross)
Calabasas City Hall 10/06 bid $ 423.69

LA Evergreen Rec Center 5/06 bid 489.16
Long Beach Library 7/06 500.00
LA Downey Rec Center 1/06 bid 526.47
Calabasas Public Library 10/06 bid 532.68
LA Hollenbeck Police Station 3/06 bid 575.93
LAUSD Central LA MS #3 3rd gtr 06 bid 590.45
LAUSD Central LA HS #9 1st gtr 06 bid 776.79
NUMBER OF PROJECTS 8

RANGE (All Bid Projects) $423.69 to $776.79

AVERAGE (All Bid Projects) $ 551.90

AVERAGE (Exclude highest & lowest bid) $ 535.78

CSB Comparable Projects - Budget Estimates

Project Cost PSF (gross)
Chino Hills City Hall 11/06 estimate $ 392.38

Chino Hills Fire Admin 11/06 estimate 403.51
Chino Hills Sheriff's Station 11/06 estimate 404.83
Chino Hills Public Library 11/06 estimate 434.53
LA Sun Valley Health Center 6/06 estimate 483.21
NUMBER OF PROJECTS 5
RANGE (All Estimated Projects) $392.38 to $483.21
AVERAGE (All Estimated Projects) $ 423.69

AVERAGE (Exclude highest & lowest bid) $ 414.29

CSB Comparable Projects - All Projects

Project Cost PSF (gross)
Chino Hills City Hall 11/06 estimate $ 392.38

Chino Hills Fire Admin 11/06 estimate 403.51
Chino Hills Sheriff's Station 11/06 estimate 404.83
Calabasas City Hall 10/06 bid 423.69
Chino Hills Public Library 11/06 estimate 434.53
LA Sun Valley Health Center 6/06 estimate 483.21
LA Evergreen Rec Center 5/06 bid 489.16
Long Beach Library 7/06 500.00
LA Downey Rec Center 1/06 bid 526.47
Calabasas Public Library 10/06 bid 532.68
LA Hollenbeck Police Station 3/06 bid 575.93
LAUSD Central LA MS #3 3rd qtr 06 bid 590.45
LAUSD Central LA HS #9 1st gtr 06 bid 776.79
NUMBER OF PROJECTS 13
RANGE (All Projects) $392.38 to $776.79
AVERAGE (All Projects) $ 502.59
AVERAGE (Exclude highest & lowest bid) $ 487.68
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